Los Alamos Legacy Cleanup Contract (LLCC) Section J, Attachment J-8
Final Solicitation No. DE-SOL-0008109

PART Il - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

SECTION J - LIST OF ATTACHMENTS

ATTACHMENT J-8: CAMPAIGN CROSSWALK TO PWS SECTIONS

Campaign Title PWS PWS Descriptions Number of
Elements SWMUs/AOCs
Chromium Interim C.10.1 - Chromium Groundwater Interim 1
Measures and C.10.6 Measures
Characterization
Historical Properties Remaining high-angle remediation 84
Completion and sites on Los Alamos County
or Private Property
C.11.2.1, Gauje/Barrancas/Rendija,
C.11.2.3, Bayo (7)
Pueblo (32)
C.11.2.2, Upper Los Alamos, (46)
C.11.25 Middle Los Alamos
SWMUs and AOCs in TA-0 and
TA-1
RDX Characterization c.o.1 RDX Surface Water completion 2
and Groundwater characterization
Supplemental Supplemental Investigation
Investigation Reports Reports and Certificates of
(SIR) Completion for the following
Aggregate Areas:
C.11.2.25, e S-Site, 62
C.11.2.21, e Potrillo and Fence 15
Canyons,
C.11.2.16, e Threemile Canyon, 19
C.11.2.26, e TA-49 Inside Nuclear 9
Environmental Site (NES),
c.11.2.27, e TA-49 Outside NES, 3
C.11.2.18, e Canon de Valle TA-14, 20
C.11.2.22, e North Ancho Canyon, 2
C.1127, e Lower Sandia Canyon, 16
C.11.2.11, C da del Bue 48
C.11.2.8, 9, . ;’rﬁ’ger anada del Buey,
and 10. e Mortandad Canyon. 28
TA-21 D&D and Cleanup | C.11.2.04 DP Site Aggregate Area including 41
DP East, Site Cleanup activities,
buried waste line excavation,
corrective actions at TA-21-
004(b)-99, demolition of TA-21-
257, and demolition of DP West
and buried contaminated soils
RDX Remedy Campaign | C.9.2-5 CMIP, Implementation, Permitting, (2 above)
and Remedy Operations
Known Cleanup Sites Sol removal from 20 sites from 20
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(Above SSLs)

previous investigations

General’s Tanks (MDA-
A)

C.l221

MDA-A General’s Tanks Removal
Action

[This is a radiological-only DOE
campaign and is not listed in the
2016 Consent Order, Appendix
CJ]

MDAs -A & -T Remedy

C.12.21

C.12.2.6

Pits and Trenches
Characterization and MDA-A
Corrective Measures Evaluation
Report and

MDA-A Remedy Project

MDA-T Remedy Project

And TA-21-257 post demolition
accessible SWMUs and AOCs

28

Chromium Final Remedy

C.10.7-9

Chromium Groundwater
Remediation

N/A

Southern Boundary
Protection

C.11.2.23,
C.11.2.24,

C.11.2.20

South Ancho Canyon Aggregate
Area

Chaquehui Canyon Aggregate
Area

Lower Water Canyon Aggregate
Area

59

MDA-C

Cl2.2.2

MDA-C

Sandia Canyon
Watershed

C.11.2.6,
C.11.2.7,
C.11.2.8,
C.11.2.9,
C.11.2.10,
C.11.2.11,
C.11.2.12,

C.11.2.13

Upper Sandia Canyon Aggregate
Area,

Lower Sandia Canyon Aggregate
Area,

Upper Mortandad Canyon
Aggregate Area,

Middle Mortandad and Ten Site
Canyons Aggregate Area PMR.
Lower Mortandad and Cedro
Canyons Aggregate Area PMR,
Upper Canada del Buey Canyon
Aggregate Area,

Middle Canada del Buey Canyon
Aggregate Area PMR,

Lower Mortandad and Lower
Canada del Buey Canyons
Aggregate Area PMR

Pajarito Watershed

C.11.2.14,

C.11.2.15,
C.11.2.16,

C.11.2.17

Starmer/Upper Pajarito Canyons
Aggregate Area,

Twomile Canyon Aggregate Area,
Threemile Canyon Aggregate
Area,

Lower Pajarito Canyon Aggregate
Area

167

Upper Water Watershed

C.11.2.18,

Canon de Valle Aggregate Area
TA-15,

253
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Canon de Valle Aggregate Area
TA-16,
Canon de Valle Aggregate Area
TA-14,
C.11.2.19 Upper Water Canyon Aggregate
Area
C.11.2.25 S-Site Canyon Aggregate Area
MDA-AB C.12.2.7, MDA-AB 12
C.11.2.26, TA-49 Inside NES
C.11.2.27 TA-49 Outside NES
MDA-H Remedy C.12.2.4 MDA-H 1
MDAs —G& -L Remedy C.12.2.3, MDA-G 12
C.12.2.5 MDA-L
MDA-L Interim Measure Soll
Vapor Extraction (SVE) System

Non-Campaign Base C.3, Programmatic Requirements N/A
Program Activities distributed across the programs,
C.7 Monitor Surface Water Gage
Stations
C5 Monitor Groundwater per IFGMP
and Other Programs
C.7 Monitor Early Notification System
for BDD
C.6 Drilling (Install Additional
Groundwater Wells Required for
Other Activities)
Cc.7 Monitor IP Sampling
C.8 Individual Permit Surface Water
Corrective Actions
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